AGREEMENT BETWEEN
LAKE COUNTY, FLORIDA AND
DESANTO PLUMBING, LLC
FOR REPLACEMENT OF EXISTING HOT AND COLD WATER
DISTRIBUTION PIPING SYSTEM
ITB #11-0211

This is an Agreement between Lake County, Florida, a political subdivision of the State
of Florida, herein referred to as COUNTY, by and through its Board of County Commissioners,
and DeSanto Plumbing, LLC, a Florida Limited Liability Company, its successors and assigns,
herein referred to as CONTRACTOR.

WITNESSETH:

WHEREAS, the COUNTY publicly submitted an Invitation to Bid (ITB) # 11-0211,
seeking firms or individuals qualified to replace the existing hot and cold water piping system at
the County Administration Building located at 315 West Main Street, Tavares, Florida; and

WHEREAS, CONTRACTOR desires to perform such services subject to the terms of
this Agreement.

NOW, THEREFORE, IN CONSIDERATION of the mutual terms, understandings,
conditions, promises, covenants and payment hereinafter set forth, and intending to be legally
bound, the parties hereby agree as follows:

Article 1. Recitals

1.1 The foregoing recitals are true and correct and incorporated herein.

Article 2. Purpose

2.1  The purpose of this Agreement is for CONTRACTOR to replace the existing hot and
cold water piping system at the County Administration Building located at 315 West Main
Street, Tavares, Florida 32778, hereinafter referred to as the “Project”.

Article 3. Scope of Professional Services

3.1  On the terms and conditions set forth in this Agreement, COUNTY hereby engages
CONTRACTOR to provide all labor, materials, licenses, permits, plans, engineering, inspections
and equipment to complete the Project in accordance with the Statement of Work, which is
attached hereto and incorporated herein as Exhibit A. General Site Drawings are also included
within Exhibit A, attached hereto and incorporated herein, and are intended to provide general
layout and orientation information only, and shall not serve as actual construction drawings.
CONTRACTOR shall submit, within two weeks prior to the start of physical work effort, a



detailed layout that illustrates piping and valve types, sizes and locations, and detailed product
data for all materials to be used on the Project. It is understood that the Statement of Work may
be modified by change order as actual construction of the Project progresses, but to be effective
and binding, any such change order must be in writing, executed by the parties, and in
accordance with the COUNTY’s Purchasing Policies and Procedures. A copy of these policies
and procedures shall be made available to the CONTRACTOR upon request.

3.2 CONTRACTOR acknowledges that time is of the essence in carrying out
CONTRACTOR’s responsibilities under this Agreement. CONTRACTOR shall commence
construction of the Project within ten (10) days of receipt of the Notice to Proceed.
CONTRACTOR shall complete the Project within forty-five (45) calendar days after the Notice
to Proceed is issued. All work shall be performed in accordance with good commercial practice.
The work schedule and completion dates shall be adhered to by the CONTRACTOR except in
such cases where the completion date will be delayed due to acts of God, strikes, or other causes
beyond the control of the CONTRACTOR. In these cases, the CONTRACTOR shall notify the
COUNTY of the delays in advance of the original completion so that a revised delivery schedule
can be appropriately considered by the COUNTY. No additional days shall be granted for
average weather delays. Average number of days of rainfall will be determined by
http://www.sercc.com/climateinfo/historical/historical fl.html.  Days for calculating actual
rainfall are days recorded with rainfall on http://www.wunderground.com.

Should the CONTRACTOR fail to complete the work in accordance with the
specifications and to the satisfaction of the COUNTY within the “not-to-exceed” timeframe cited
above, it is hereby agreed and understood that the CONTRACTOR shall be assessed liquidated
damages in the amount of Two Hundred Fifty Dollars ($250.00) for each calendar day that the
work is not delivered and accepted. As compensation due the COUNTY for loss of use and for
additional costs incurred due to such untimely delivery, the COUNTY shall have the right to
deduct the liquidated damages from any amount due, or that may become due, to the
CONTRACTOR under this agreement, or to invoice the CONTRACTOR for such damages if
the costs incurred exceed the amount due the CONTRACTOR.

3.3 This Agreement shall commence upon the date of the purchase order or related Notice to
Proceed and shall remain in effect until such time as the commodities, equipment and/or services
acquired in conjunction with this Agreement have been delivered, completed and accepted by the
COUNTY s authorized representative and the end of any warranty periods.

3.4  The CONTRACTOR shall be solely responsible for obtaining all necessary approvals
and permits. The permit and other related fees for this project are estimated at $2,540.00.

3.5 The CONTRACTOR shall remain appropriately licensed and/or employ the services of a
subcontractor who is appropriately licensed throughout the course of the Project. Failure to
maintain all required licenses shall entitle the COUNTY, at its option, to terminate this
Agreement. CONTRACTOR’s license number is CFC 1426967.

3.6  The CONTRACTOR acknowledges that it has sufficient understanding of the nature and
location of the work; the general and local conditions, including but not limited to, those bearing
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upon transportation, disposal, handling and storage of materials; availability of labor, water,
electric power, and roads; and uncertainties of weather or similar physical conditions at the site;
the character of equipment and facilities needed preliminary to and during the completion of the
Project. The CONTRACTOR further acknowledges that the CONTRACTOR has satisfied itself
as to the character, quality and quantity of surface and subsurface materials, obstacles or
conditions of the site. Any failure by the CONTRACTOR to acquaint itself with any aspect of
the work or with any of the applicable conditions shall not relieve the CONTRACTOR from
responsibility for adequately evaluating the difficulty or cost of successfully performing the work
required, nor shall it be considered a basis for any claim for additional time or compensation.
The COUNTY assumes no responsibility for any conclusions or interpretations made by the
CONTRACTOR on the basis of the information made available by the COUNTY. The
COUNTY also assumes no responsibility for any understanding or representations made by its
officers or agents during or prior to the execution of this contract, unless such understanding or
interpretations are made in writing and incorporated herein by reference.

3.7  In the event of any conflict between the drawings and specifications contained within this
Agreement, the following shall govern:

A. Addenda shall supersede all other contract documents to the extent specified in
the addenda. Subsequent addenda shall supersede prior to addenda only to the extent specified
therein.

B. Drawings and specifications are intended to agree and be mutually complete. Any
item not contained within the drawings, but contained in the specifications, or vice-versa, shall
be provided and/or executed as shown in either the drawing or specification at no extra costs to
the COUNTY. Should anything not included in either the drawing and/or the specifications be
necessary for the proper construction and/or operation of the project as herein specified, or
should any error or disagreement between the specifications and drawings exist or appear to
exist, the CONTRACTOR shall not derive unjust benefit thereby, or use such disagreement
counter to the best interests of the COUNTY. The CONTRACTOR shall immediately notify the
COUNTY’s Project Manager of any discrepancy and await the Project Manager’s direction
before proceeding with the work in question.

Article 4. Payment

4.1  The COUNTY shall pay and CONTRACTOR shall accept, as full and complete payment
for the timely and complete performance of its obligations hereunder the fixed lump sum price of
Eighty-Four Thousand Eight Hundred Fifty Dollars ($84,850.00), the CONTRACTOR’s
base bid, including all applicable taxes, materials, labor, supervision, management and overhead,
unless a duly authorized change order has been issued in accordance with the COUNTY's
purchasing policies and procedures. A copy of such policies and procedures shall be made
available to the CONTRACTOR upon request.

4.2 CONTRACTOR shall submit partial payment invoices in duplicate at the completion of
each floor level, with each payment in the amount of twenty percent (20%) of the total bid price,
to Lake County Facilities Administration at P.O. Box 7800, Tavares, Florida 32778. All
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invoices shall contain the bid number, date and location of delivery or service, confirmation of
acceptance of the goods or services by the appropriate COUNTY representative, written
approval of inspection by the Lake County Building Department for the floor being invoiced,
and a detailed description of services provided. Failure to submit invoices in the prescribed
manner will delay payment, and the CONTRACTOR may be considered in default of contract
and its contract may be terminated. Under no circumstances shall the invoice be submitted to the
COUNTY in advance of the work being completed.

43  The COUNTY shall make payment on all undisputed invoices in accordance with the
Florida Prompt Payment Act, Part VII, Chapter 218, Florida Statutes. The COUNTY shall not
make payment on partial delivery of supplies, services, or materials.

4.4 In the event any part of this Agreement is to be funded by federal, state, or other local
agency monies, the CONTRACTOR hereby agrees to cooperate with the COUNTY in order to
assure compliance with all requirements of the funding entity applicable to the use of the monies,
including providing access to and the right to examine relevant documents related to the Project
and as specifically required by the Federal or state granting agency, and receiving no payment
until all required forms are completed and submitted. A copy of the requirements shall be
supplied to the CONTRACTOR by the COUNTY upon request.

Article 5. County Responsibilities

5.1  COUNTY shall designate a County staff member to act as COUNTY’s Project Manager.
5.2  COUNTY shall pay in accordance with the provisions set forth in this Agreement.

53  COUNTY retains the right to inspect all work to verify compliance with the contract
documents. Such inspection may extend to all or any part of the work and to the manufacture,

preparation or fabrication of the materials to be used.

Article 6. Construction Provisions

6.1 Intent of the Contract Documents.

A. For purposes of this Agreement, the term “contract documents” includes all bid
documents, drawings, the Statement of Work, attachments to this Agreement, and provisions
within this Agreement, along with any change orders or amendments to this Agreement.

B. It is the intent of the contract documents to describe a functionally complete
project which defines the scope of work. Any work, materials, or equipment that may
reasonably be inferred from the contract documents as being required to produce the intended
result shall be supplied whether or not specifically called for. When words which have a well
known technical or trade meaning are used to describe work, material or equipment, such words
shall be interpreted in accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association or to the laws or
regulations of any governmental authority having jurisdiction over the project, whether such
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reference be specified or by implication, shall mean the latest standard specification, manual,
code, law or regulation in effect at the time the work performed, unless specifically stated
otherwise herein.

C. The contract documents and all referenced standards cited therein are essential
parts of the contract requirements. A requirement occurring in one is binding as though
occurring in all.

6.2  Errors and Omissions. The CONTRACTOR shall not take advantage of any apparent
error or omission in the contract documents. If any error or omission appears in the contract
documents, the CONTRACTOR shall immediately notify the COUNTY in writing of such errors
or omissions. In the event the CONTRACTOR knows or should have known of any error or
omission and failed to provide such notification, the CONTRACTOR shall be deemed to have
waived any claim for increased time or compensation the CONTRACTOR may have had and the
CONTRACTOR shall be responsible for the results and the costs of rectifying any such error or
omission.

6.3 Contractor Personnel.

A. The CONTRACTOR shall assure that all personnel are competent, careful and
reliable. All personnel must have sufficient skill and experience to perform their assigned task
properly and satisfactorily and to operate any equipment involved, and shall make due and proper
effort to execute the work in the manner prescribed in the contract documents.

B. When the COUNTY determines that any person is incompetent, unfaithful,
intemperate, disorderly or insubordinate, such person shall, upon written notice, be discharged
from the project and shall not again be employed on the project without the written consent of
the COUNTY. Should the CONTRACTOR fail to remove such person or persons, the
COUNTY may withhold all payments which are or may become due, or may suspend the work
with approval of the COUNTY until such orders are complied with.

C. The CONTRACTOR shall at all times have at the Project as its agent a competent
superintendent capable and thoroughly experienced in the type of work being performed, who
shall receive instructions from the COUNTY. The superintendent shall supervise all trades,
direct all project activities, establish and maintain installation schedules, and provide the
COUNTY’s Project Manager with progress reports as requested. The superintendent shall have
full authority to execute the orders or directions of the COUNTY, and if applicable to supply
promptly any materials, tools, equipment, labor and incidentals which may be required. Such
superintendent shall be furnished regardless of the amount of work sublet. The
CONTRACTOR’s superintendent shall speak, write, and understand English and shall be on the
job site during all working hours.

D. No alcoholic beverages or drugs are permitted on any COUNTY properties.
Evidence of alcoholic beverages or drug use by an individual will result in immediate
termination from the job site.
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6.4 Subcontractors.

A. Within five (5) calendar days after the award of any subcontract, the
CONTRACTOR shall deliver to the COUNTY a statement setting forth the name and address of
the subcontractor, a summary description of the work subcontracted and a copy of the
subcontract.

B. The CONTRACTOR shall be fully responsible to the COUNTY for the acts and
omissions of the CONTRACTOR’s subcontractors and of persons either directly or indirectly
employed by them.

Ci All subcontractors, for as long as the subcontractor is working on the job site,
shall have at least one supervisor/foreman on the job site that shall speak and understand English.

D. The CONTRACTOR shall cause its subcontractors and suppliers to comply with
the project schedule and applicable sub-schedules.

E. Releases of liens from subcontractors shall be required before final payment will
be released.

6.5 Completion of the Statement of Work. The CONTRACTOR shall give the work the
attention necessary to assure the scheduled progress and shall cooperate fully with the COUNTY
and with other contractors on the job site. All work shall be done in accordance with the contract
documents.

6.6 Emergencies.

A. The CONTRACTOR shall have a responsible person available at or reasonably
near the work site on a twenty-four (24) hour basis, seven (7) days a week, who may be
contacted in emergencies and in cases where immediate action must be taken to handle any
problem that might arise. The CONTRACTOR shall submit to the COUNTY’s Project
Manager, by certified mail, phone numbers and names of personnel designated to be contacted in
cases of emergencies along with a description of the project location.

B. In the event of an emergency affecting the safety or protection of persons or
property at the project site or adjacent thereto, the CONTRACTOR, without special instruction
or authorization from the COUNTY is obligated to act to prevent threatened damage, injury or
loss. The CONTRACTOR shall give the COUNTY written notice of the event as soon as
possible, but in no event later than twenty-four (24) hours after the occurrence of the emergency.
If the COUNTY determines that a change in the contract documents is required because of the
action taken in response to an emergency, a change order will be issued to document the
consequences of the changes or variations. If the CONTRACTOR fails to provide written notice
within the twenty-four (24) hour limitation noted above, the CONTRACTOR shall be deemed to
have waived any right it otherwise may have had to seek an adjustment to the contract amount or
an extension to the contract time.
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6.7 Safety.

A. The CONTRACTOR shall be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the work and for complying
with all requirements of the Occupational Safety and Health Administration (OSHA) and any
other industry, federal, state or local government standards. The CONTRACTOR shall take all
necessary precautions for the safety of, and shall provide the necessary protection to prevent
damage, injury or loss to persons or property. The CONTRACTOR shall be aware that while
working for the COUNTY, representatives from agencies such as OSHA are invitees and need
not have warrants or permission to enter the work site. Any fines levied by the above-mentioned
authorities for failure to comply with these requirements shall be borne solely by the
CONTRACTOR.

B. All safety devices installed by the manufacturer on equipment utilized by the
CONTRACTOR on the jobsite shall be in place and in proper working order at all times. If the
COUNTY determines that the equipment is deficient in safety devices, the CONTRACTOR shall
be notified immediately. The CONTRACTOR shall immediately repair, or remove the
equipment from service until the deficiency is corrected to the satisfaction of the COUNTY.

C. The COUNTY may periodically monitor the work site for safety. Should there be
safety and/or health violations, the COUNTY shall have the authority, but not the duty, to require
the CONTRACTOR to correct the violation in an expeditious manner. If there is any situation
that is deemed unsafe by the COUNTY, the project will be shut down immediately upon notice
and will not resume work until the unsafe condition has been remedied.

D. CONTRACTOR shall erect and maintain, as required by existing conditions and
contract performance, safeguards for safety and protection such as barricades, danger signs, a
construction fence, and other warnings against hazardous conditions.

E. CONTRACTOR shall be responsible for the removal and proper disposal of all
surplus material and debris from the Project site at the end of each work day. Should the
CONTRACTOR fail to maintain a clean and safe site, the COUNTY shall retain the right to
clean up and deduct the cost of such from the contract price. Upon final completion, the
CONTRACTOR shall thoroughly clean up all areas where work has been performed as mutually
agreed with the COUNTY’s Project Manager.

F. CONTRACTOR shall confine all equipment, materials and operations to the
project site and areas identified in the Contract documents. CONTRACTOR shall assume all
responsibility for any damage to any such area resulting from the performance of the work.

G. CONTRACTOR is responsible for notifying the COUNTY of any hazardous
materials used on the work site and providing the COUNTY a copy of the Material Safety Data
Sheets. Any spillage of hazardous chemicals and/or wastes by the CONTRACTOR shall be
reported immediately to the COUNTY and cleaned up in accordance with all State and Federal
Regulations. The cost of cleanup of any spillage of hazardous chemicals and/or wastes caused
by the CONTRACTOR shall be the sole responsibility of the CONTRACTOR and the
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COUNTY shall share no responsibility of these costs. A copy of the complete report showing
compliance with local, state, and federal agencies shall be given to the COUNTY. If any
hazardous chemicals or conditions are discovered during the normal operation, it is the
responsibility of the CONTRACTOR to immediately contact the COUNTY with a description
and location of the condition.

6.8 General Inspection Requirements.

A. The CONTRACTOR shall furnish the COUNTY with every reasonable
accommodation for ascertaining whether the work performed and materials used are in
accordance with the requirements and intent of the contract documents. If the COUNTY so
requests, the CONTRACTOR shall, at any time before final acceptance of the work, remove or
uncover such portions of the finished work as may be directed. After examination, the
CONTRACTOR shall restore the uncovered portions of the work to the standard required by the
specifications. Should the work so exposed or examined prove unacceptable in the opinion of the
COUNTY, the uncovering or removal, and the replacing of the covering or making good of the
parts removed, shall be at the CONTRACTOR’s expense. However, should the work thus
exposed or examined prove acceptable in the opinion of the COUNTY, the uncovering or
removing and the replacing or the covering or making good of the parts removed, shall be paid
for as unforeseen work.

B. If, during or prior to construction operations, the COUNTY should fail to reject
defective work or materials, whether from lack of discovery of such defect or for any other
reason, such initial failure to reject shall in no way prevent the COUNTY’s later rejection when
such defect is discovered, nor obligate the COUNTY to final acceptance or payment, and the
CONTRACTOR shall make no claim for losses suffered due to any necessary removals or
repairs of such defects.

C. If, during or prior to construction operations, the COUNTY rejects any portion of
the work on the grounds that the work or materials are defective, the COUNTY shall give the
CONTRACTOR notice of the defect, which notice may be confirmed in writing. The
CONTRACTOR shall then have five (5) calendar days from the date the notice is given to
correct the defective condition. If the CONTRACTOR fails to correct the deficiency within the
five (5) calendar days after receipt of the notice, the COUNTY may take any action necessary,
including correcting the deficient work utilizing another contractor, returning any non-compliant
goods to the CONTRACTOR at the CONTRACTOR’s expense or terminating the contract. The
CONTRACTOR shall not assess any additional charge(s) for any conforming action taken by the
COUNTY. The COUNTY will not be responsible to pay for any product or service that does not
conform to the contract specifications.

D. Should the CONTRACTOR fail to remove and renew any defective materials
used or work performed, or to make any necessary corrections in an acceptable manner and in
accordance with the contract requirements, within the time indicated in writing, the COUNTY
shall have the authority to cause the unacceptable or defective materials or work to be corrected
as necessary at the CONTRACTOR’s expense. Any expense incurred by the COUNTY, whether
direct, indirect or consequential, in making said repairs, removals, or renewals shall be paid for
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out of any monies due or which may become due to the CONTRACTOR. A change order shall
be issued, incorporating the necessary revisions to the contract documents, including an
appropriate decrease to the contract amount. Such costs shall include, but not be limited to, costs
of repair and replacement of work destroyed or damaged by correction, removal or replacement
of the CONTRACTOR’s defective work and additional compensation due the COUNTY. The
CONTRACTOR shall not be allowed an extension of the contract time because of any delay in
performance of the Project attributable to the exercise by the COUNTY of the COUNTY’s rights
and remedies hereunder. If the CONTRACTOR fails to honor the change order, the COUNTY
may terminate the contract for default.

E. When the United States Government or the State of Florida is to pay a portion of
the cost of construction, the work will be subject to such inspection by federal or state
representatives as deemed necessary, but such inspections will in no case make the United States
Government or the State of Florida a party to this contract.

6.9 Project Materials and Storage.

A. Unless otherwise specified within the contract documents, all materials to be used to
complete the Project, except where recycled content is specifically requested, shall be new,
unused, of recent manufacture, and suitable for its intended purpose. All goods shall be
assembled, fully serviced and ready for operation when delivered. In the event any of the
materials supplied by the CONTRACTOR are found to be defective or do not conform to
specifications: (1) the materials may be returned to the CONTRACTOR at the
CONTRACTOR’s expense and the contract cancelled or (2) the COUNTY may require the
CONTRACTOR to replace the materials at the CONTRACTOR’s expense.

B. Materials shall be placed to permit easy access for proper inspection and
identification of each shipment. Any material which has deteriorated, become damaged, or is
otherwise unfit for use, as determined by the COUNTY, shall not be used in the work, and shall
be removed from the site by the CONTRACTOR at the CONTRACTOR’s expense. Until
incorporated into the work, materials shall be the sole responsibility of the CONTRACTOR and
the CONTRACTOR shall not be paid for such materials until incorporated into the work. If any
chemicals, materials or products containing toxic substances are to be used at any time, the
CONTRACTOR shall furnish a Material Safety Data Sheet to the COUNTY prior to
commencing such use.

C. All unusable materials and debris shall be removed from the premises at the end of
each workday and disposed of in an appropriate manner.

6.10 Time for Completion and Extensions.

A. The CONTRACTOR shall diligently pursue the completion of the work and
coordinate the work being done on the project by its subcontractors and material suppliers, as
well as coordinate the CONTRACTOR’s work with the work of other contractors so that the
CONTRACTOR’s work or the work of others shall not be delayed or impaired. The
CONTRACTOR shall be solely responsible for all construction means, methods, techniques,
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sequences and procedures, as well as coordination of all portions of the work under the contract
documents.

B. Should the CONTRACTOR be obstructed or delayed in the completion of the
work as a result of unforeseeable causes beyond the control of the CONTRACTOR, and not due
to the CONTRACTOR’s fault or neglect, the CONTRACTOR shall notify the COUNTY in
writing within twenty-four (24) hours after the commencement of such delay, stating the cause or
causes thereof, or be deemed to have waived any right which the CONTRACTOR may have had
to request a time extension.

C. If the CONTRACTOR complies with the twenty-four (24) hour notice
requirement, the COUNTY shall ascertain the facts and the extent of the delay being claimed and
recommend an extension to the contract time when, in the COUNTY’s sole judgment, the
findings of fact justify such an extension. The CONTRACTOR shall cooperate with the
COUNTY s investigation of the delays by providing any schedules, correspondence or other data
that may be required to complete the findings of fact. Extensions to the contract time may be
granted only for those delays which impact the CONTRACTOR’s construction schedule.
Extensions of contract time, if approved by the COUNTY, must be authorized by written change
order.

6.11 Changes in the Scope of Work.

A. Without invalidating the contract, the COUNTY may at any time, by written
change order, in accordance with the COUNTY’s Purchasing Policy and Procedures, increase or
decrease the scope of the work and the contract price or time may be adjusted accordingly. For
changes in work requested by CONTRACTOR, the CONTRACTOR shall prepare and submit
change order requests for COUNTY approval. Each change order shall include time and
monetary impacts of the change, whether the change order is considered alone or with all other
changes during the course of the Project. Both the COUNTY and the CONTRACTOR shall
execute the change order.

B. The value of such extra work or change shall be determined by the contract unit
values, if applicable unit values are set forth in this Agreement. The amount of the change shall
be computed from such values and added to or deducted from the contract price.

C. If the COUNTY and the CONTRACTOR are unable to agree on the change order
for requested change, the CONTRACTOR shall, nevertheless, promptly perform the change as
directed in writing by the COUNTY. If the CONTRACTOR disagrees with the COUNTY’s
adjustment determination, the CONTRACTOR must make a claim pursuant to the Claims and
Disputes section herein, or else be deemed to have waived any claim on this matter the
CONTRACTOR might have otherwise had.

D. For work not contemplated by the original Agreement, the amount of an increase
shall be limited to the CONTRACTOR’s reasonable direct labor and material costs and
reasonable actual equipment costs as a result of the change (including allowance for labor burden
costs) plus a maximum ten percent (10%) markup for all overhead and profit. In such case, the
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CONTRACTOR shall keep and present to the COUNTY an itemized accounting together with
appropriate supporting data. In the event such changed work is performed by a subcontractor, a
maximum ten percent (10%) markup for all overhead and profit for all subcontractors’ direct
labor and material costs and actual equipment costs shall be permitted, with a maximum five
percent (5%) markup thereon by the CONTRACTOR for all of its overhead and profit, for a total
overall maximum markup of fifteen percent (15%) of the amount of changed work. All
compensation due the CONTRACTOR and any subcontractor or sub-subcontractor for field and
home office overhead is included in the markups listed above.

| A The COUNTY shall not be liable to the CONTRACTOR for any increased
compensation in the absence of a written change order executed in accordance with COUNTY
policy. The payment authorized by such a change order shall represent full and complete
compensation to the CONTRACTOR for labor, materials, incidental expenses, overhead, profit,
impact costs and time associated with the work authorized by such change order.

F. Execution by the CONTRACTOR of a properly authorized change order shall be
considered a waiver of all claims or requests for additional time or compensation for any
activities prior to the time of execution related to items included in the change order.

G. Upon receipt of an approved change order, changes in the Scope of Work shall be
promptly performed. All changes in work shall be performed under the terms and conditions of
this Contract.

6.12 Claims and Disputes.

A Claims by the CONTRACTOR shall be made in writing to the COUNTY within
two (2) business days, unless another provision of this Agreement sets forth a different time
frame, after the commencement of the event giving rise to such claim or the CONTRACTOR
shall be deemed to have waived the claim. Written supporting data shall be submitted to the
COUNTY within ten (10) calendar days after the occurrence of the event, unless the COUNTY
grants additional time in writing, or the CONTRACTOR shall be deemed to have waived the
claim. All claims shall be priced in accordance with the section in this document entitled
“Changes in Work™.

B. The CONTRACTOR shall proceed diligently with its performance as directed by
the COUNTY, regardless of any pending claim, action, suit, or administrative proceeding, unless
otherwise agreed to by the COUNTY in writing. The COUNTY shall continue to make
payments on the undisputed portion of the contract in accordance with the contract documents
during the pendency of any claim.

C. Claims by the CONTRACTOR shall be resolved in the following manner: (1)
Upon receiving the claim and supporting data, the COUNTY shall within fifteen (15) business
days respond to the claim in writing stating that the claim is either approved or denied. If denied,
the COUNTY shall specify the grounds for denial. The CONTRACTOR shall then have fifteen
(15) calendar days in which to provide additional supporting documentation, or to notify the
COUNTY that the original claim stands as is. (2) If the claim is not resolved, the COUNTY
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may, at its option, choose to submit the matter to mediation. A mediator shall be mutually
selected by the parties and each party shall pay one-half (1/2) the expense of mediation. If the
COUNTY declines to mediate the dispute, the CONTRACTOR may bring an action in the
County or Circuit Court sitting in Lake County, Florida.

D. Claims by the COUNTY against the CONTRACTOR shall be made in writing to
the CONTRACTOR as soon as the event leading to the claim is discovered by the COUNTY.
Written supporting data shall be submitted to the CONTRACTOR. All claims shall be priced in
accordance with the provisions of the section in this document entitled “Changes in Work”. The
CONTRACTOR shall respond in writing within fifteen (15) business days of receipt of the
claim. If the claim cannot be resolved, the COUNTY shall have the option to submit the matter
to mediation as set forth in (C)(2) above.

E. Arbitration shall not be considered as a means of dispute resolution.

F. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN
EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST THE COUNTY
BY REASON OF ANY DELAYS. No interruption, interference, inefficiency, suspension or
delay in the commencement or progress of the work shall relieve the CONTRACTOR of its duty
to perform or give rise to any right to damages or additional compensation from the COUNTY.
The CONTRACTOR expressly acknowledges and agrees that the CONTRACTOR shall receive
no damages for delay. However, this provision shall not preclude recovery or damages by the
CONTRACTOR for hindrances or delays due solely to fraud, bad faith or active interference on
the part of the COUNTY. Otherwise, CONTRACTOR shall be entitled to extensions of the
contract time as the sole and exclusive remedy for such resulting delay, in accordance with and
to the extent specifically provided above.

6.13 Acceptance of the Work and Final Payment. The work delivered and services
rendered under this Agreement shall remain the property of the CONTRACTOR and shall not be
deemed complete until a physical inspection and actual usage of the product(s) and/or service(s)
is (are) accepted by the COUNTY and shall be in compliance with the terms herein, fully in
accord with the specifications and of the highest quality. Any goods and/or services purchased
under this Agreement may be tested/inspected for compliance with the specifications listed.

A. Final Inspection. When all materials have been furnished, all work has been
performed, and the construction contemplated by the contract has been satisfactorily completed,
the COUNTY shall make the final inspection.

B. Maintenance of Work. The CONTRACTOR shall maintain all work in as-new
condition until the final inspection is completed and the work is accepted by the COUNTY. All
insurance shall be maintained until final acceptance by the COUNTY.

C. Final Acceptance. When the Project or any portion thereof, as designated by the
COUNTY, is ready for its intended use, the COUNTY and any other invited parties shall make
an inspection of the Project, to verify its completeness and develop a punch list of items needing
completion or correction before final payment will be made. The CONTRACTOR shall have ten
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(10) calendar days to correct all deficiencies. An eighty dollar ($80.00) inspection fee shall be
applied for the second inspection and any required re-inspection. The COUNTY shall have the
right to exclude the CONTRACTOR from those portions of the work designated as complete
after the inspection; provided, however, that the CONTRACTOR will have reasonable access for
the time allotted by the COUNTY to complete or correct items on the punch list.

When the work provided for under the contract has been completely performed by the
CONTRACTOR, and the final inspection has been made by the COUNTY, a final invoice will
be prepared by the CONTRACTOR. The amount of this invoice, less any sums that may have
been deducted or retained under the provisions of the contract, will be paid to the
CONTRACTOR in accordance with Article 4 of this Agreement, and after the CONTRACTOR
has agreed in writing to accept the balance due, as determined by the COUNTY, as full
settlement of the account under the contract and of all claims in connection therewith.
Occupancy by the COUNTY alone does not constitute final acceptance.

D. Waiver of Claims. The CONTRACTOR’s acceptance of final payment shall
constitute a full waiver of any and all claims by the CONTRACTOR against the COUNTY
arising out of the contract or otherwise related to the project, except those previously made in
writing and identified by the CONTRACTOR as unsettled at the time the final estimate is
prepared. Neither the acceptance of the work nor payment by the COUNTY shall be deemed a
waiver of the COUNTY s rights to enforce any continuing obligations of the CONTRACTOR or
to the recovery of damages for defective work not discovered by the COUNTY at the time of
final inspection.

E. Termination of Contractor’s Responsibilities. The contract will be considered
complete when all work has been completed and accepted by the COUNTY and all warranty
periods have expired. The CONTRACTOR will then be released from further obligation except
as set forth in this Agreement.

F. Recovery Rights Subsequent to Final Payment. The COUNTY reserves the right,
should an error be discovered in the invoice, or should proof of defective work or materials used
by or on the part of the CONTRACTOR be discovered after the final payment has been made, to
claim and recover from the CONTRACTOR by process of law, such sums as may be sufficient
to correct the error or make good the defects in the work and materials, including any fees or
costs associated with the additional services of the COUNTY.

6.14 Warranties. All warranties shall begin on the date of the COUNTY’s acceptance. The
CONTRACTOR shall obtain and assign to the COUNTY all express warranties given to the
CONTRACTOR or any subcontractors by any material suppliers, equipment or fixtures to be
incorporated into the project. The CONTRACTOR warrants to the COUNTY that any materials
and equipment furnished under the contract documents shall be new unless otherwise specified,
and that all work shall be of good quality, free from defects and in conformance with the contract
documents. The CONTRACTOR further warrants to the COUNTY that all materials and
equipment furnished under the contract documents shall be applied, installed, connected, erected,
used, cleaned and conditioned in accordance with the instructions of the applicable
manufacturers, fabricators, suppliers or processors except as otherwise provided for the contract
documents. This warranty requirement shall remain in force for the full period identified above,
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regardless of whether CONTRACTOR is still under contract at the time of the defect. These
warranties are in addition to those implied warranties to which the COUNTY is entitled as a
matter of law. Further, a specific warranty period is included as a requirement as follows:

A. Type of Warranty Coverage Required. In addition to all other warranties that may
be supplied by CONTRACTOR, the CONTRACTOR shall warrant its products and/or service
against faulty labor and/or defective material for a minimum period of one (1) year after the date
of acceptance of the labor, materials and/or equipment by the COUNTY. This warranty
requirement shall remain in force for the full one (1) year period regardless of whether the
CONTRACTOR is under contract with the COUNTY at the time of defect. Any payment by the
COUNTY on behalf of the goods or services received from the CONTRACTOR does not
constitute a waiver of these warranty provisions.

B. Correcting Defects Covered Under Warranty. The CONTRACTOR shall be
responsible for promptly correcting any deficiency, at no cost to the COUNTY, within five (5)
calendar days after the COUNTY notifies the CONTRACTOR of such deficiency in writing. If
the CONTRACTOR fails to honor the warranty and/or fails to correct or replace the defective
work or items within the period specified, the COUNTY may, at its discretion, notify the
CONTRACTOR in writing that the CONTRACTOR may be debarred as a COUNTY vendor,
and/or become subject to contractual default if the corrections or replacements are not completed
to the satisfaction of the COUNTY within five (5) calendar days of receipt of the notice. If the
CONTRACTOR fails to satisfy the warranty within the period specified in the notice, the
COUNTY may (a) place the CONTRACTOR in default of its contract and/or (b) procure the
products or services from another source and charge the CONTRACTOR for any additional
costs that are incurred by the COUNTY for this work or items, either through a credit
memorandum or through invoicing.

Article 7. Special Terms and Conditions

7.1  Termination. This Agreement may be terminated by the COUNTY upon ten (10) days
advance written notice to the other party; but if any work or service/Task hereunder is in
progress but not completed on the date of termination, then this Agreement may be extended
upon written approval of the COUNTY until said work or service(s)/Task(s) is completed and
accepted.

A. Termination for Convenience. In the event this Agreement is terminated or
cancelled upon the request and for the convenience of COUNTY with the required ten (10) day
advance written notice, COUNTY shall reimburse CONTRACTOR for actual work satisfactorily
completed.

B. Termination for Cause. Termination by COUNTY for cause, default, or
negligence on the part of CONTRACTOR shall be excluded from the foregoing provision.
Termination costs, if any, shall not apply. The ten (10) day advance notice requirement is
waived in the event of termination for cause.
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C. Termination Due to Unavailability of Funds in Succeeding Fiscal Years. When
funds are not appropriated or otherwise made available to support continuation of performance in
a subsequent fiscal year, this Agreement shall be canceled and the CONTRACTOR shall be
reimbursed for the reasonable value of any non-recurring costs incurred but not amortized in the
price of the supplies or services/Tasks delivered under this Agreement.

7.2 Subletting of Contract. This Agreement shall not be sublet except with the written
consent of the COUNTY’s Procurement Services Director. No such consent shall be construed
as making the COUNTY a party to the subcontract or subjecting the COUNTY to liability of any
kind to any subcontractor. No subcontract shall under any circumstances relieve the
CONTRACTOR of liability and obligations under this Agreement and all transactions with the
COUNTY must be through the CONTRACTOR.

7.3  Insurance. The CONTRACTOR shall purchase and maintain at all times during the
term of this Agreement, without cost or expense to the COUNTY, policies of insurance with a
company or companies authorized to do business in the State of Florida, and which are
acceptable to the COUNTY, insuring the CONTRACTOR against any and all claims, demands,
or causes of action whatsoever, for injuries received or damage to property relating to the
performance of duties, services and/or obligations of the CONTRACTOR under the terms and
provisions of the Agreement. The CONTRACTOR is responsible for timely provision of
certificate(s) of insurance to the COUNTY at the certificate holder address evidencing
conformance with the Agreement requirements at all times throughout the term of the
Agreement. Such policies of insurance and confirming certificates of insurance shall insure the
CONTRACTOR is in accordance with the following minimum limits:

(1) General Liability insurance on forms no more restrictive than the latest edition of the
Occurrence Form Commercial General Liability policy (CG 00 01) of the Insurance
Services Office or equivalent without restrictive endorsements, with the following
minimum limits and coverage:

Each Occurrence/General Aggregate $1,000,000/2,000,000
Products-Completed Operations $2,000,000
Personal & Adv. Injury $1,000,000
Fire Damage $50,000
Medical Expense $5,000
Contractual Liability Included
(11) Automobile liability insurance, including owned, non-owned, and hired autos with

the following minimum limits and coverage:
Combined Single Limit $1,000,000

(iii)  Workers' compensation insurance based on proper reporting of classification codes
and payroll amounts in accordance with Chapter 440, Florida Statutes, and/or any
other applicable law requiring workers' compensation (Federal, maritime, etc). If not
required by law to maintain workers compensation insurance, the vendor must
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(iv)

(v)

(vi)

(vii)

(viii)

(1X)

(X)

(x1)

(xii)

provide a notarized statement that if he or she is injured, he or she will not hold the
County responsible for any payment or compensation.

Employers Liability with the following minimum limits and coverage:

Each Accident $1,000,000
Disease-Each Employer $1,000,000
Disease-Policy Limit $1,000,000

Professional liability and/or specialty insurance (medical malpractice, engineers,
architect, consultant, environmental, pollution, errors and omissions, etc.) insurance
as applicable, with minimum limits of $1,000,000 and annual aggregate of
$2,000,000.

Lake County, a Political Subdivision of the State of Florida, and the Board of County
Commissioners, shall be named as additional insured as their interest may appear all
applicable policies.

Certificate(s) of insurance shall provide for a minimum of thirty (30) days prior
written notice to the County of any change, cancellation, or nonrenewal of the
required insurance.

Certificate(s) of insurance shall identify the ITB number in the Description of
Operations section of the Certificate.

Certificate of insurance shall evidence a waiver of subrogation in favor of the
COUNTY, that coverage shall be primary and noncontributory, and that each
evidenced policy includes a Cross Liability or Severability of Interests provision, with
no requirement of premium by the COUNTY.

Certificate holder shall be:

LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF
FLORIDA, AND THE BOARD OF COUNTY COMMISSIONERS.
P.O. BOX 7800

TAVARES, FL 32778-7800

All self-insured retentions shall appear on the certificate(s) and shall be subject to
approval by the COUNTY. At the option of the COUNTY, the insurer shall reduce or
eliminate such self-insured retentions; or the CONTRACTOR shall be required to
procure a bond guaranteeing payment of losses and related claims expenses.

The COUNTY shall be exempt from, and in no way liable for, any sums of money.
which may represent a deductible or self-insured retention in any insurance policy.
The payment of such deductible or self-insured retention shall be the sole
responsibility of the CONTRACTOR and/or subcontractor providing such insurance.
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(xiii)y The CONTRACTOR shall be responsible for subcontractors and their insurance.
Subcontractors are to provide Certificates of Insurance to the COUNTY evidencing
coverage and terms in accordance with the Contractor’s requirements.

(xiv) Failure to obtain and maintain such insurance as set out above will be considered a
breach of contract and may result in termination of the contract for default.

(xv)  Neither approval by the COUNTY of any insurance supplied by the CONTRACTOR,
nor a failure to disapprove that insurance, shall relieve the CONTRACTOR of full
responsibility of liability, damages, and accidents as set forth herein.

7.4  Indemnity. CONTRACTOR shall indemnify and hold COUNTY and its agents, officers,
commissioners or employees harmless for any damages resulting from failure of
CONTRACTOR to take out and maintain the above insurance. Additionally, CONTRACTOR
agrees for good and valuable consideration in the amount of ten dollars ($10.00) to indemnify,
and hold the Board of County Commissioners, Lake County, Florida, and its officers,
commissioners, employees and agents free and harmless from and against any and all claims,
liability, losses, penalties, damages, settlements, costs, charges, professional fees or other
expenses or liabilities resulting from the negligent act, error or omission of CONTRACTOR, its
agents, employees or representative, in the performance of CONTRACTOR’s duties set forth in
this Agreement, and shall defend all suits, in the name of the COUNTY when applicable, and
shall pay all costs and judgments which may issue thereon.

7.5  Independent Contractor. CONTRACTOR, and all its employees, agree that they shall
be acting as an independent contractor and shall not be considered or deemed to be an agent,
employee, joint venturer, or partner of COUNTY. CONTRACTOR shall have no authority to
contract for or bind COUNTY in any manner and shall not represent itself as an agent of
COUNTY or as otherwise authorized to act for or on behalf of COUNTY. Additionally,
CONTRACTOR warrants that it has not employed or retained any company or person, other
than a bona fide employee working solely for CONTRACTOR to solicit or secure this
Agreement and that it has not paid or agreed to pay any person, company, corporation,
individual, or firm other than a bona fide employee working solely for CONTRACTOR any fee,
commission, percentage, gift, or other consideration contingent upon on resulting from the award
or making of this Agreement.

7.6 Return of Materials. Upon the request of the COUNTY, but in any event upon
termination of this Agreement, CONTRACTOR shall surrender to the COUNTY all memoranda,
notes, records, drawings, manuals, computer software, and other documents or materials
pertaining to the services hereunder, that were furnished to the CONTRACTOR by the
COUNTY pursuant to this Agreement.

7.7  Public Entity Crimes. A person or affiliate who has been placed on the convicted
vendor list following a conviction of a public entity crime may not be awarded or perform work
as a contractor, supplier, subcontractor, or consultant under a contract with any public entity in
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excess of the threshold amount provided in Florida Statutes, section 287.017 for Category Two
for a period of thirty-six (36) months from the date of being placed on the convicted vendor list.

7.8  Retaining_Other Contractors. Nothing herein shall be deemed to preclude the
COUNTY from retaining the services of other persons or entities undertaking the same or similar
services as those undertaken by the CONTRACTOR or from independently developing or
acquiring materials or programs that are similar to, or competitive with, the services provided
under this Agreement.

7.9  Accuracy. The CONTRACTOR is responsible for the professional quality, technical
accuracy, timely completion and coordination of all the services furnished hereunder. The
CONTRACTOR shall, without additional compensation, correct or revise any errors, omissions
or other deficiencies in resulting from the services provided herein.

7.10 Traffic Control. If required, CONTRACTOR shall be responsible for putting up and
maintaining sufficient lights at night that meet the approval of the COUNTY; take proper
precautions to guard against damage or injury to persons or property; keep streets and driveways
open to traffic, at all times, during construction except when specific permission is granted by
the proper authority for temporary closing.

7.11 Additional Services. Services not specifically identified in this Agreement may be
added to the Agreement upon execution of a written amendment. The COUNTY reserves the
right to award any additional services to the CONTRACTOR or to acquire the items from
another vendor through a separate solicitation

7.12 Right to Audit. The County reserves the right to requirc CONTRACTOR to submit to
an audit by any auditor of the COUNTY’s choosing. CONTRACTOR shall provide access to all
of its records, which relate directly or indirectly to this Agreement at its place of business during
regular business hours. CONTRACTOR shall retain all records pertaining to this Agreement and
upon request make them available to the COUNTY for three (3) years following expiration of
the Agreement. CONTRACTOR agrees to provide such assistance as may be necessary to
facilitate the review or audit by the COUNTY to ensure compliance with applicable accounting
and financial standards. This provision is hereby considered to be included within, and
applicable to, any subcontractor agreement entered into by the CONTRACTOR in performance
of any work hereunder.

If an audit inspection or examination pursuant to this section discloses overpricing or
overcharges of any nature by the CONTRACTOR to the COUNTY in excess of one percent
(1%) of the total contract billings, in addition to making adjustments for the overcharges, the
reasonable actual cost of the COUNTY’s audit shall be reimbursed to the COUNTY by the
CONTRACTOR. Any adjustments and/or payments which must be made as a result of any such
audit or inspection of the CONTRACTOR’s invoices and/or records shall be made within a
reasonable amount of time, but in no event shall the time exceed ninety (90) days, from
presentation of the COUNTY s audit findings to the CONTRACTOR.
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7.13 Records. All electronic files, audio and/or video recordings, and all papers pertaining to
any activity performed by the contractor for or on behalf of the COUNTY shall be the property
of the COUNTY and will be turned over to the COUNTY upon request. In accordance with
Chapter 119, Florida Statutes, each file and all papers pertaining to any activities performed for
or on behalf of the COUNTY are public records available for inspection by any person even if
the file or paper resides in the CONTRACTOR's office or facility. The CONTRACTOR shall
maintain the files and papers for not less than three (3) complete calendar years after the project
has been completed or terminated, or in accordance with any grant requirements, whichever is
longer. Prior to the close out of the contract, the CONTRACTOR shall appoint a records
custodian to handle any records request and provide the custodian’s name and telephone
number(s) to the Contracting Officer.

Any copyright derived from this Agreement shall belong to the author. The author and
the CONTRACTOR shall expressly assign to the COUNTY nonexclusive, royalty free rights to
use any and all information provided by the CONTRACTOR in any deliverable and/or report for
the COUNTY’s use which may include publishing in COUNTY documents and distribution as
the COUNTY deems to be in the COUNTY’s best interests. If anything included in any
deliverable limits the rights of the COUNTY to use the information, the deliverable shall be
considered defective and not acceptable and the CONTRACTOR will not be eligible for any
compensation.

7.14 Force Majeure. The parties will exercise every reasonable effort to meet their respective
obligations hereunder, but shall not be liable for delays resulting from force majeure or other
causes beyond their reasonable control, including, but not limited to, compliance with any
Government law or regulation, acts of nature, acts or omissions of the other party, Government
acts or omissions, fires, strikes, national disasters, wars, riots, transportation problems and/or any
other cause whatsoever beyond the reasonable control of the parties. Any such cause will extend
the performance of the delayed obligation to the extent of the delay so incurred.

7.15 Business Hours of Operation. All work shall be performed between the hours of 6:00
p.m. and 5:00 a.m. Monday through Friday, and as needed on Saturday and Sunday (excluding
holidays). At no point shall the CONTRACTOR’s work interfere with the day-to-day operations
of the COUNTY. No overtime work shall be started without prior approval of the COUNTY
Project Manager, or his/her designated representative.

7.16 Minimum Wage. The wage rate paid to all laborers, mechanics and apprentices
employed by CONTRACTOR for the work under the Agreement shall not be less than the
prevailing wage rates for similar classifications of work as established by the federal government
and enforced by the U.S. Department of Labor, Wages and Hours Division, and Florida’s
Minimum Wage requirements in Article X, Section 24(f) of the Florida Constitution and
enforced by the Florida Legislature by statute or the State Agency for Workforce Innovation by
rule, whichever is higher.

7.17 Protection of Property. All existing structures, utilities, services, roads, trees, shrubbery
and property in which the COUNTY has an interest shall be protected against damage or
interrupted services at all times by the CONTRACTOR during the term of this contract, and the
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CONTRACTOR shall be held responsible for repairing or replacing property to the satisfaction
of the COUNTY which is damaged by reason of the CONTRACTOR’s operation on the
property. In the event the CONTRACTOR fails to comply with these requirements, the
COUNTY reserves the right to secure the required services and charge the costs of such services
back to the CONTRACTOR.

7.18 Risk of Loss. CONTRACTOR assumes the risk of loss of damage to the COUNTY’s
property during possession of such property by the CONTRACTOR, and until delivery to and
acceptance of that property to the COUNTY. The CONTRACTOR shall immediately repair,
replace or make good on the loss or damage without cost to the COUNTY, whether the loss or
damage results from acts or omissions, negligent or otherwise, of the CONTRACTOR or a third

party.

7.19 Local Officee. CONTRACTOR shall maintain an office within the geographic
boundaries of Lake County, or any county bordering Lake County. This office shall be staffed
by a competent company representative who can be contacted during normal working hours and
who is authorized to discuss matters pertaining to the Project. The primary purpose of this
requirement is to ensure timely response to any service issue that may arise during the
installation or warranty phases of the Project.

Article 8. Miscellaneous Provisions

8.1  This Agreement is made under, and in all respects shall be interpreted, construed, and
governed by and in accordance with, the laws of the State of Florida. Venue for any legal action
resulting from this Agreement shall lie in Lake County, Florida.

8.2  Neither party may assign any rights or obligations under this Agreement to any other
party unless specific written permission from the other party is obtained.

8.3  The captions utilized in this Agreement are for the purposes of identification only and do
not control or affect the meaning or construction of any of the provisions hereof.

8.4  This Agreement shall be binding upon and shall inure to the benefit of each of the parties
and of their respective successors and permitted assigns.

8.5 This Agreement may not be amended, released, discharged, rescinded or abandoned,
except by a written instrument duly executed by each of the parties hereto.

8.6  The failure of any party hereto at any time to enforce any of the provisions of this
Agreement will in no way constitute or be construed as a waiver of such provision or of any
other provision hereof, nor in any way affect the validity of, or the right thereafter to enforce,
each and every provision of this Agreement.

8.7  During the term of this Agreement CONTRACTOR assures COUNTY that it is in
compliance with Title VII of the 1964 Civil Rights Act, as amended, and the Florida Civil Rights
Act of 1992, in that CONTRACTOR does not on the grounds of race, color, national origin,
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religion, sex, age, disability or marital status, discrimination in any form or manner against
CONTRACTOR employees or applicants for employment. CONTRACTOR understands and
agrees that this Agreement is conditioned upon the veracity of this statement of assurance.

8.8 CONTRACTOR shall at all times comply with all Federal, State and local laws, rules and
regulations.

8.9  The employee(s) of CONTRACTOR shall be considered at all times its employee(s) and
not an employee(s) or ageni(s) of COUNTY. CONTRACTOR shall provide employee(s)
capable of performing the work as required. The COUNTY may require the contractor to
remove any employee it deems unacceptable. All employees of the CONSULTANT shall wear
proper identification.

8.10 Any individual, corporation, or other entity that attempts to meet its contractual
obligations with the COUNTY through fraud, misrepresentation or material misstatement, may
be debarred for up to five (5) years. The COUNTY as a further sanction may terminate or cancel
any other contracts with such individual, corporation, or entity. Such individual or entity shall be
responsible for all direct or indirect costs associated with termination or cancellation, including
attorney’s fees.

8.11 With the consent of CONTRACTOR, other agencies may make purchases in accordance
with the contract. Any such purchases shall be governed by the same terms and conditions as
stated herein with the exception of the change in agency name. In addition, although this
solicitation is specific to a County Department, it is agreed and understood that any County
department may avail itself of this contract and purchase any and all items specified herein at the
contract price(s) established herein. A contract modification shall be issued by the County
identifying the requirements of the additional County department(s).

8.12 CONTRACTOR shall act as the prime contractor for all required items and services and
shall assume full responsibility for the procurement and maintenance of such items and services.
CONTRACTOR shall be considered the sole point of contact with regards to all stipulations,
including payment of all charges and meeting all requirements of this Agreement. All
subcontractors will be subject to advance review by the COUNTY in terms of competency and
security concerns. No change in subcontractors shall be made without consent of the COUNTY.
CONTRACTOR shall be responsible for all insurance, permits, licenses and related matters for
any and all subcontractors. Even if the subcontractor is self-insured, the COUNTY may require
the CONTRACTOR to provide any insurance certificates required by the work to be performed.

8.13 The CONTRACTOR shall either be registered or have applied for registration with the
Florida Department of State in accordance with the provisions of Chapter 607, Florida Statutes.

8.14  The invalidity or unenforceability of any particular provision of this Agreement shall not
affect the other provisions hereof, and this Agreement shall be construed in all respects as if such
invalid or unenforceable provisions were omitted.
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8.15 Wherever provision is made in this Agreement for the giving, service or delivery of any
notice, statement or other instrument, such notice shall be in writing and shall be deemed to have
been duly given, served and delivered, if delivered by hand or mailed by United States registered
or certified mail or sent by facsimile, addressed as follows:

If to CONTRACTOR: If to COUNTY:

James DeSanto County Manager

Owner County Administration Building
21273 County Road 455 315 West Main Street, Suite 308
Clermont, Florida 34715 Post Office Box 7800

Tavares, Florida 32778-7800
cc: Facilities Administration

Each party hereto may change its mailing address by giving to the other party hereto, by hand
delivery, United States registered or certified mail notice of election to change such address.

Article 9. Scope of Agreement

9.1  This Agreement is intended by the parties hereto to be the final expression of their
Agreement, and it constitutes the full and entire understanding between the parties with respect
to the subject hereof, notwithstanding any representations, statements, or agreements to the
contrary heretofore made. Any items not covered under this contract will need to be added via
written addendum, and pricing negotiated based on final specifications.

9.2  This Agreement contains the following Exhibits, all of which are incorporated herein:

Exhibit A Statement of Work, including General Site Drawings
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Contract between Lake County and DeSanto Plumbing, LLC, for Replacement of Existing Hot and Cold Water Distribution Piping System
ITB 11-0211

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement
on the respective dates under each signature: COUNTY through its Board of County

Commiss1o ers, signing by gnd through its Chair, authorized to execute same by Board Action
on the day of , 2011, and by CONTRACTOR through its duly

authorized representative.

CONTRACTOR

DE%O PLUM@&LLLC

Nathe: Sames I D Seqto
Title:  Owner

COUNTY

LAKE COUNTY, through its
ATTEST: BOARD OF COUNTY COMMISSIONERS

// , /
— / '// / /'l" 7

Jenfifer Hifl, Chair ‘
AT day of /W\’&b(r ,2011.

Lake County, Florida ’ " This

|
N |

@\Q\ to fon‘im legality:

Sanford A. Minkoff
County Attorney
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EXHIBIT A
STATEMENT OF WORK

SECTION 2- STATEMENT OF WORK ITB Number: 11-0211

PRIMARY SCOPE OF WORK

REPLACEMENT OF THE EXISTING HOT AND COLD WATER DISTRIBUTION
PIPING SYSTEM AT THE LAKE COUNTY ADMINISTRATION BUILDING
LOCATED AT 315 WEST MAIN STREET, TAVARES, FL. 32778

1. GENERAL

e Perform all work in accordance with applicable codes, local ordinances, and
requirements of Lake County.

o The Contractor shall provide all required licenses, permits, plans, engineering, and
inspections to provide a 100 % completed project.

2. PURPOSE

The purpose of this solicitation is to select a qualified Contractor to provide a complete repiping
of the hot and cold potable water piping system (including the hot water recirculation piping) at
the Lake County Administration Building. The re-piping shall begin at the inlet side of the
shutoff valve at the city water main in the first floor mechanical room and shall terminate at the
various fixtures throughout the building. All existing valves, stops, piping, supply lines, and
fittings shall be replaced, as well as, additional valves installed to isolate scgments of the
building.

3. WALK-THROUGH

The Contractor is required to attend a mandatory walk-through and is also required to carefully
examine any supplied plans and/or specifications and be thoroughly aware regarding any and all
conditions that may in any manner affect the work to be performed under the contract.  No
additional allowances will be made for lack of knowledge of these conditions. Supplied plans
are provided for illustrative purposes and may not contain all criteria needed to properly assess
the work to be performed. Conditions onsite may differ. Note: Contractors shall bring the plans
and specifications supplied with this solicitation to the walk-through. Copies of plans and
specifications will not be available at the walk-through.

4, SCOPE

o Re-piping shall include the replacement of all piping. stops, supply lines, valves, and
fittings in the hot and cold potable water piping system (including the hot water
recirculation piping).

o If feasible all hot water piping shall be insulated. Any piping that cannot be insulated
shall be approved by the County’s Designated Representative.

o Accessible isolation valves shall be installed at cach floor level and at cach plumbing
group. Valves shall be located to provide the most efficient means of use for Lake
County Facilities Maintenance staff. The County’s Designated Representative shall
have final approval over valve locations.
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SECTION 2- STATEMENT OF WORK ITB Number: 11-0211

Additional access panels may be installed with the approval of the County’s
Designated Representative.

All fixtures, icemakers, filtration systems, coffee makers, water fountains, ctc. shall
be reconnected.

All valves are to be identified and labeled for future use.

Existing Y-strainers shall be cleaned and reinstalled.

All piping shall be braced/strapped per code. Additional supports may be required.
All fire wall penetrations shall be repaired and approved by the Lake County Building
Department.

Water piping shall be sized according to accepted engincering standards and the
Florida Plumbing Code and approved by the Lake County Building Department.

5. DISRUPTION OF SERVICE

Distuption of service shall not extend to more than one floor at a time during regular County
operating hours.

6. REPAIR

The Contractor shall repair any areas of the site damaged as a result of the work at his
Own expense.

Like kind and quality of materials shall be used. All repairs shall be deemed
acceptable only when they are approved by the County’s Designated Representative.
All work shall be completed using the least invasive methods as possible.

The Contractor shall make every effort to avoid ceramic tile damage by using existing
penetrations.

Painting repairs shall be made to the entire disturbed surface.

7. MATERIALS

All materials used shall be installed in strict accordance with the manufacturer’s
specifications.

Re-piping is to be completed using Pex, Super Pex, or CPVC piping or a combination
of each and must be approved by the County’s Designated Representative.

Fittings shall be manufactured for the piping used. Pex fittings shall be brass.

All valves shall be brass unless otherwise approved by the County’s Designated
Representative.

All valves are to be ball type valves.

All fixture stops shall be ' turn type

8. AS-BUILTS

Prior to final payment, and upon completion of the project the Contractor shall supply Lake
County with as-built drawings of all piping and valves installed.
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SECTION 2- STATEMENT OF WORK ITB Number: i1-0211

9. LIQUIDATED DAMAGES

The County and the Contractor recognize that the County will suffer financial loss if the facilities
are not completed in the time frame originally specified by the Notice to Proceed. The County
will be entitled to assess Liquidated Damages on a non-punitive basis for cach additional day
past the specified time frame. All work shall be considered to be completed on the date the work
is deemed complete to the satisfaction of the County. Should the Contractor fail to complete the
work within the specified time frame, the County reserves the right to deduct $250.00 per day
from payments otherwise due to the vendor until the work is completed to the satisfaction of the
County. It is hereby agreed and understood that the County reserves the authority to secure
the services of a qualified third party to complete the work if the Contractor fails to complete the
project.

10. SUBMITTALS TO BE PROVIDED WITH BID RESPONSE

o The Contractor shall provide a statement of understanding of the project scope and
intent.

o The Contractor shall provide company background and experience credentials for
projects of similar size and scope with their bid.

o The Contractor shall provide 3 references including names and phone numbers of
previous clientele.

o The Contractor shall provide verification of proper licensing.

11. SUBMITTALS TO BE PROVIDED BY THE CONTRACTOR AFTER AWARD

o Submit a detailed layout that illustrates piping and valve types, sizes, and locations.

o Submit detailed product data for all materials to be used on the project.

o Both documents are to be provided by the contractor a minimum of two (2) weeks
prior to start of physical work effort.

12. METHOD OF PAYMENT

o The Contractor shall be permitted to submit a partial payment invoice at the
completion of each floor level, with cach payment in the amount of 20% of the total
bid price. Payment must be accompanied by written approval of inspection by the
Lake County Building Department for the floor being invoiced. In no circumstances
shall the invoice be submitted to the County in advance of the work being completed.

o The invoice shall contain the description of the delivery or service and approval
thereof by the designated County representative, the contract and/or purchase order
number, and the date and location of delivery or service. Failure to submit invoice in
the prescribed manner will delay payment. Payments shall be tendered in accordance
with the Florida Prompt Payment Act, Part VII, Chapter 218. Florida Statutes.
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SECTION 2- STATEMENT OF WORK ITB Number: 11-0211

o Invoices shall be sent to:

Lake County Facility Administration
PO Box 7800 Tavares, FL. 32778-7800

13. BUSINESS HOURS OF OPERATION

Work shall be performed between the hours of 6pm to Sam Monday — Friday and as needed on
Saturday and Sunday (excluding holidays). At no point shall the Contractor’s work interfere with
the day-to-day operations of Lake County.

14. PROJECT COMPLETION TIME

All work and inspections shall be completed within forty-five (45) calendars days of issuance of
a written Notice to Proceed.

15. CLEAN-UP

e All unusable materials and debris shall be removed from the premises at the end of
each workday, and disposed of in an appropriate manner. All work must be cleaned
up prior to the next day of business. At no time shall the specified work interfere
with the regular operating hours of Lake County. The Contractor must have ample
cleaning supplies and a minimum of two (2) vacuum cleaners on-site for clean-up. At
no time shall the Contractor use County cleaning supplies or equipment.

o Where possible, all existing piping, fittings, valves etc. shall be removed and disposed
of in an appropriate manner.

16. COMPLIANCE WITH FEDERAL STANDARDS

All items to be purchased under this contract shall be in accordance with all governmental
standards, to include, but not be limited to, those issued by the Occupational Safety and Health
Administration (OSHA), the National Institute of Occupational Safety Hazards (NIOSH), and
the National Fire Protection Association (NFPA).

17. LABOR & MATERIALS SHALL BE SUPPLIED BY THE CONTRACTOR

Unless otherwise stated in this solicitation the Contractor shall furnish all labor and materials
necessary for satisfactory contract performance. When not specifically identified in the technical
specifications, such materials and equipment shall be of a suitable type and grade for the
purpose.  All material, workmanship, and equipment shall be subject to the inspection and
approval of the County’s Designated Representative.
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SECTION 2- STATEMENT OF WORK ITB Number: 11-0211

18. BACKGROUND CHECK

All employees, subcontractors, and representatives of the Contractor that will be on County
property shall be required to submit to the Florida Department of Law Enforcement (1-850-410-
8109) for a “Certificd Background Check™. The Contractor will be responsible for all costs
associated with the “Certified Background Check™ A copy of the “Certified Background
Check” shall be supplied to the County’s Designated Representative prior to any work starting.

19. SUPERVISION

The Contractor shall provide necessary on-site supervision at all times of work. The Contractor's
supervisor(s) shall be literate and able to communicate fully in the English language, because of
the necessity to read product labels, job instructions, and signs, as well as the need for
conversing with management personnel. The Contractor's supervisor(s) shall also be capable of
communicating fully with all employees in the event any such employee does not speak
English. The County’s Designated Representative will be the sole judge of the communication
level. The supervisor(s) shall have a cell phone in good working order provided at the
Contractor's expense. This cell phone number shall be provided to the County’s designated
representative.

20. STAFF
o The Contractor shall provide adequate personnel, trained in all facets of plumbing
and repair to properly and satisfactorily complete the County’s re-piping needs at the
County Administration Building within the specified time frame.
o The Contractor’s employees shall be neat and clean in appearance and shall wear a
uniform or other identification that clearly identifies them as employees of the

Contractor.

o The Contractor’s employees shall have picture identification at all times while on
County property.

21. WARRANTY

The Contractor shall provide a minimum of one (1) year warranty to include all materials and
labor. Defects shall be made good promptly. within the warranty period.
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